
APPENDIX J
COST ESTIMATING



 Phase 1 Cost

o FPDCC Hibbard Road Stormwater Storage Project 8,581,822.66$ 8,582,000$

o Duke Childs Soccer/Lacrosse Field Stormwater Storage Project 1,005,262.50$ 1,005,000$

o Winnetka Landfill Improvements - Soccer/Lacrosse Field Relocation 2,331,290.16$ 2,331,000$

o Ash Street Conveyance Project 5,106,719.87$ 5,107,000$

o Hibbard Road North Conveyance Project 6,552,893.26$ 6,553,000$

Total 23,577,988.44$ 23,578,000$

 Phase 2 Cost

o Crow Island Woods South Stormwater Storage Project 1,840,630.28$ 1,841,000$

o Sunset Road East Conveyance Project 10,356,280.75$ 10,356,000$

o Sunset Road West Conveyance Project 2,821,064.86$ 2,821,000$

o Mount Pleasant Road Conveyance Project 1,362,214.70$ 1,362,000$

Total 16,380,190.59$ 16,380,000$

 Phase 3 Cost

o Washburne-Skokie School Underground Stormwater Storage Project 1,381,479.69$ 1,381,000$

o Oak Street Conveyance Project 3,293,745.61$ 3,294,000$

Total 4,675,225.30$ 4,675,000$

 Phase 4 Cost

o Provident Watershed Conveyance Project 2,930,283.45$ 2,930,000$

o Willow Road Conveyance Project 5,284,317.13$ 5,284,000$

o North of Pine Coveyance Project 2,407,744.56$ 2,408,000$

o Duke Childs Ball Fields/WPD Par-3 Golf Course Storage Project 2,461,439.06$ 2,461,000$

Total 13,083,784.21$ 13,084,000$

Project Total 57,717,188.54$ 57,717,000$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
FPDCC Hibbard Road Stormwater Storage Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 4,047,950.00$ 202,397.50$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 4,047,950.00$ 40,479.50$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 4,047,950.00$ 20,239.75$
1.14 Traffic Control - Flagging 1.00% LS 4,047,950.00$ 40,479.50$
1.15 Site Sanitary Facilities 8.00 MTH 650.00$ 5,200.00$
1.16 Contractors Field Office 8.00 MTH 3,000.00$ 24,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 4,047,950.00$ 40,479.50$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 4,047,950.00$ 161,918.00$

SUBTOTAL 535,193.75$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing 52.40 AC 5,000.00$ 262,000.00$
2.12 Topsoil stripping and stockpile 20,200.00 CY 5.00$ 101,000.00$

-$
2.20 EARTH EXCAVATION

2.21 Unclassified Ex. (On-site re-use, berm const.) 173,800.00 CY 5.00$ 869,000.00$
2.21 Salvaged Topsoil Respread (6") 141,600.00 SY 5.00$ 708,000.00$

-$
SUBTOTAL 1,940,000.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Wetland Plugs (10' buffer around open water, 12" o.c.) 93,300.00 EA 4.00$ 373,200.00$
3.12 Native Seed Mix 1 (Wet Sedge Meadow) 21.30 AC 8,000.00$ 170,400.00$
3.13 Native Seed Mix 2 (Upland Meadow) 34.60 AC 8,000.00$ 276,800.00$
3.14 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) 23.30 AC 12,150.00$ 283,095.00$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 167,500.00 SY 2.00$ 335,000.00$
3.23 TRM - Coir Fiber (10' buffer around permanent pool) 9,015.00 SY 3.00$ 27,045.00$

SUBTOTAL 1,471,540.00$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
FPDCC Hibbard Road Stormwater Storage Project

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Gravel Trail Loop (4" thick x 10' wide) 81,410.00 SF 1.00$ 81,410.00$
4.12 Stone Riprap 500.00 SY 100.00$ 50,000.00$
4.13 Pedestrian Bridges (Prefabricated Steel, 14' wide, 40' span) 2.00 EA 80,000.00$ 160,000.00$
4.14 Pedestrian Bridges (Prefabricated Steel, 14' wide, 20' span) 1.00 EA 60,000.00$ 60,000.00$

-$
SUBTOTAL 351,410.00$

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Pump Station Modifications 1.00 LS 250,000.00$ 250,000.00$
5.12 Interpretive Signage 4.00 EA 5,000.00$ 20,000.00$
5.13 Entry/Directional Signage 1.00 LS 15,000.00$ 15,000.00$

-$
SUBTOTAL 285,000.00$

TOTAL 4,583,143.75$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 4,583,143.75$ 687,471.56$
6.12 Permitting (1%) 1% LS 4,583,143.75$ 45,831.44$
6.13 Design Contingency - Storage (20%) 20% LS 4,583,143.75$ 916,628.75$
6.14 Project Mgmt. (1.5%) 1.5% LS 4,583,143.75$ 68,747.16$
6.15 Wetland Mitigation (1:1 ratio, on-site mitigation) 38 AC 60,000.00$ 2,280,000.00$

SUBTOTAL 3,998,678.91$

TOTAL 8,581,822.66$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Duke Childs Soccer/Lacrosse Field Stormwater Storage Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 630,400.00$ 31,520.00$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 630,400.00$ 6,304.00$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 630,400.00$ 3,152.00$
1.14 Traffic Control - Flagging 1.00% LS 630,400.00$ 6,304.00$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 630,400.00$ 6,304.00$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 630,400.00$ 25,216.00$

SUBTOTAL 100,700.00$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing - AC 5,000.00$ -$
2.12 Topsoil stripping and stockpile 7,100.00 CY 5.00$ 35,500.00$

-$
2.20 EARTH EXCAVATION

2.21 Unclassified Ex. (Off-site re-use, Landfill) 40,000.00 CY 10.00$ 400,000.00$
2.22 Salvaged Topsoil Respread (6") 16,000.00 SY 5.00$ 80,000.00$

-$
SUBTOTAL 515,500.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Wetland Plugs (10' buffer around open water, 12" o.c.) 10,000.00 EA 4.00$ 40,000.00$
3.12 Native Seed Mix 1 (Wet Sedge Meadow) 0.50 AC 8,000.00$ 4,000.00$
3.13 Native Seed Mix 2 (Upland Meadow) 1.75 AC 8,000.00$ 14,000.00$
3.14 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) - AC 12,150.00$ -$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 8,300.00 SY 2.00$ 16,600.00$
3.23 TRM - Coir Fiber (10' buffer around permanent pool) 2,000.00 SY 3.00$ 6,000.00$

SUBTOTAL 86,600.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Gravel Trail Loop (4" thick x 10' wide) 23,300.00 SF 1.00$ 23,300.00$
4.12 Stone Riprap 50.00 SY 100.00$ 5,000.00$

-$
SUBTOTAL 28,300.00$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Duke Childs Soccer/Lacrosse Field Stormwater Storage Project

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

-$
SUBTOTAL -$

TOTAL 731,100.00$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 731,100.00$ 109,665.00$
6.12 Permitting (1%) 1% LS 731,100.00$ 7,311.00$
6.13 Design Contingency - Storage (20%) 20% LS 731,100.00$ 146,220.00$
6.14 Project Mgmt. (1.5%) 1.5% LS 731,100.00$ 10,966.50$

SUBTOTAL 274,162.50$

TOTAL 1,005,262.50$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Winnetka Landfill Improvements - Soccer/Lacrosse Field Relocation

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,487,630.00$ 74,381.50$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 1,487,630.00$ 14,876.30$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 1,487,630.00$ 7,438.15$
1.14 Traffic Control - Flagging 1.00% LS 1,487,630.00$ 14,876.30$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 1,487,630.00$ 14,876.30$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 1,487,630.00$ 59,505.20$

SUBTOTAL 207,853.75$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing 3.50 AC 5,000.00$ 17,500.00$
2.12 Topsoil stripping and stockpile 21,000.00 CY 5.00$ 105,000.00$

-$
2.20 EARTH EXCAVATION

2.21 Embankment Fill - Borrow 148,600.00 CY 2.00$ 297,200.00$
2.21 Salvaged Topsoil Respread (6") 62,600.00 SY 5.00$ 313,000.00$

-$
SUBTOTAL 732,700.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Turf Grass Seeding 4.82 AC 5,000.00$ 24,100.00$
3.12 Native Seed Mix 2 (Upland Meadow) 12.00 AC 8,000.00$ 96,000.00$
3.13 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) 5.00 AC 12,150.00$ 60,750.00$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 58,100.00 SY 2.00$ 116,200.00$

SUBTOTAL 303,050.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Aggregate Base Installation (12" CA-6) 14,000.00 SY 14.25$ 199,500.00$
4.12 Bituminous Binder Course (4") 1,326.00 TON 85.00$ 112,710.00$
4.13 Bituminous Surface Course IL-19, N50 (2") 663.00 TON 90.00$ 59,670.00$

-$
SUBTOTAL 371,880.00$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Winnetka Landfill Improvements - Soccer/Lacrosse Field Relocation

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Gas Vent Relocation 4.00 EA 15,000.00$ 60,000.00$
5.12 Groundwater Well Extensions (12" dia. Casing) 10.00 EA 2,000.00$ 20,000.00$

-$
SUBTOTAL 80,000.00$

TOTAL 1,695,483.75$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 1,695,483.75$ 254,322.56$
6.12 Permitting (1%) 1% LS 1,695,483.75$ 16,954.84$
6.13 Design Contingency - Storage (20%) 20% LS 1,695,483.75$ 339,096.75$
6.14 Project Mgmt. (1.5%) 1.5% LS 1,695,483.75$ 25,432.26$

SUBTOTAL 635,806.41$

TOTAL 2,331,290.16$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Ash Street Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 2,968,907.73$ 148,445.39$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 2,968,907.73$ 89,067.23$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 2,968,907.73$ 29,689.08$
1.14 Traffic Control - Flagging 2.00% LS 2,968,907.73$ 59,378.15$
1.15 Site Sanitary Facilities 5.00 MTH 650.00$ 3,250.00$
1.16 Contractors Field Office 5.00 MTH 3,000.00$ 15,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 2,968,907.73$ 29,689.08$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 2,968,907.73$ 118,756.31$

SUBTOTAL 493,275.24$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 4,564.00 LF 2.25$ 10,269.00$
2.12 Bituminous Surface Removal - 3" 1,884.15 SY 4.15$ 7,819.21$
2.13 Aggregate Base Course Removal - 12" 745.89 CY 30.00$ 22,376.71$
2.14 PCC Curb Removal 909.06 LF 3.25$ 2,954.45$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) 1,723.00 LF 250.00$ 430,750.00$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) 237.00 LF 300.00$ 71,100.00$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) 739.00 LF 400.00$ 295,600.00$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) 840.00 LF 672.00$ 564,480.00$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 10.00 EA 10,000.00$ 100,000.00$
2.41 High Capacity Inlets 16.00 EA 6,500.00$ 104,000.00$
2.42 Trench Backfill (CA-7) 1,763.06 CY 54.65$ 96,351.02$
2.43 Spoil Removal (Win. Landfill) 9,285.60 CY 10.00$ 92,856.00$

SUBTOTAL 1,798,556.39$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Ash Street Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 2,237.67 SY 14.25$ 31,886.81$
3.12 Bituminous Binder Course (4") 452.20 TON 85.00$ 38,436.61$
3.13 Bituminous Surface Course IL-19, N50 (2") 226.10 TON 90.00$ 20,348.80$
3.14 B6.12 Curb & Gutter 909.06 LF 20.00$ 18,181.20$
3.15 Sidewalk Including Aggregate 2,495.00 SF 5.25$ 13,098.75$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 42.00 LS 6,000.00$ 252,000.00$
3.22 Parkway Seed and Blanket 3,029.92 SY 10.00$ 30,299.17$
3.23 Parkway Bioretention Basins (50' Long TYP) 11.00 EA 11,300.00$ 124,300.00$
3.24 Tree Removal and Replacement 50.00 EA 1,000.00$ 50,000.00$

SUBTOTAL 578,551.34$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") 1,515.00 LF 150.00$ 227,250.00$
4.12 Water Service Leads 56.00 EA 2,500.00$ 140,000.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve 2.00 EA 5,000.00$ 10,000.00$
4.14 8" Gate Valve in 48" Dia. Vault 4.00 EA 4,500.00$ 18,000.00$
4.15 Perpendicular Water Crossings 3.00 EA 2,000.00$ 6,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 760.00 LF 20.00$ 15,200.00$
4.23 Storm Sewer Manhole 4' Allowance 10.00 EA 2,500.00$ 25,000.00$
4.24 Catch Basin/Inlet Leads 20.00 EA 2,000.00$ 40,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") 669.00 LF 150.00$ 100,350.00$
4.32 San. MH 4' Allowance 4.00 EA 2,500.00$ 10,000.00$

SUBTOTAL 591,800.00$

TOTAL 3,462,182.96$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 3,462,182.96$ 519,327.44$
5.12 Permitting (1%) 1% LS 3,462,182.96$ 34,621.83$
5.13 Design Contingency - Conveyance (30%) 30% LS 3,462,182.96$ 1,038,654.89$
5.14 Project Mgmt. (1.5%) 1.5% LS 3,462,182.96$ 51,932.74$

SUBTOTAL 1,644,536.91$

TOTAL 5,106,719.87$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Hibbard Road

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 2,819,710.79$ 140,985.54$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 2,819,710.79$ 84,591.32$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 2,819,710.79$ 28,197.11$
1.14 Traffic Control - Flagging 2.00% LS 2,819,710.79$ 56,394.22$
1.15 Site Sanitary Facilities 4.00 MTH 650.00$ 2,600.00$
1.16 Contractors Field Office 4.00 MTH 3,000.00$ 12,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 2,819,710.79$ 28,197.11$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 2,819,710.79$ 112,788.43$

SUBTOTAL 465,753.73$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 1,940.00 LF 2.25$ 4,365.00$
2.12 Bituminous Surface Removal - 3" 1,024.54 SY 4.15$ 4,251.83$
2.13 Aggregate Base Course Removal - 12" 423.77 CY 30.00$ 12,713.16$
2.14 PCC Curb Removal 1,769.00 LF 3.25$ 5,749.25$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) 307.00 LF 125.00$ 38,375.00$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) 276.00 LF 300.00$ 82,800.00$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) 468.00 LF 784.00$ 366,912.00$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) 1,180.00 LF 1,155.00$ 1,362,900.00$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) 244.00 LF 1,225.00$ 298,900.00$
2.40 Storm Manhole 10.00 EA 10,000.00$ 100,000.00$
2.41 High Capacity Inlets 6.00 EA 6,500.00$ 39,000.00$
2.42 Trench Backfill (CA-7) 1,231.98 CY 54.65$ 67,327.44$
2.43 Spoil Removal (Win. Landfill) 10,176.90 CY 10.00$ 101,768.96$

SUBTOTAL 2,485,062.64$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Hibbard Road

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 423.77 SY 14.25$ 6,038.75$
3.12 Bituminous Binder Course (4") 245.89 TON 85.00$ 20,900.57$
3.13 Bituminous Surface Course IL-19, N50 (2") 122.94 TON 90.00$ 11,065.01$
3.14 B6.12 Curb & Gutter 1,769.00 LF 20.00$ 35,380.00$
3.15 Sidewalk Including Aggregate 2,375.00 SF 5.25$ 12,468.75$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 5.00 LS 6,000.00$ 30,000.00$
3.22 Parkway Seed and Blanket 591.51 SY 10.00$ 5,915.08$
3.23 Parkway Bioretention Basins (50' Long TYP) 5.00 EA 11,300.00$ 56,500.00$
3.24 Tree Removal and Replacement 4.00 EA 1,000.00$ 4,000.00$

SUBTOTAL 182,268.16$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 13.00 EA 2,500.00$ 32,500.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault 4.00 EA 4,500.00$ 18,000.00$
4.15 Perpendicular Water Crossings 7.00 EA 2,000.00$ 14,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 1,794.00 LF 20.00$ 35,880.00$
4.23 Storm Sewer Manhole 4' Allowance 8.00 EA 2,500.00$ 20,000.00$
4.24 Catch Basin/Inlet Leads 16.00 EA 2,000.00$ 32,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 152,380.00$

TOTAL 3,285,464.52$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 3,285,464.52$ 492,819.68$
5.12 Permitting (1%) 1% LS 3,285,464.52$ 32,854.65$
5.13 Design Contingency - Conveyance (30%) 30% LS 3,285,464.52$ 985,639.36$
5.14 Project Mgmt. (1.5%) 1.5% LS 3,285,464.52$ 49,281.97$

SUBTOTAL 1,560,595.65$

TOTAL 4,846,060.17$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Spruce Street

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 139,958.55$ 6,997.93$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 139,958.55$ 4,198.76$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 139,958.55$ 1,399.59$
1.14 Traffic Control - Flagging 2.00% LS 139,958.55$ 2,799.17$
1.15 Site Sanitary Facilities 3.00 MTH 650.00$ 1,950.00$
1.16 Contractors Field Office 3.00 MTH 3,000.00$ 9,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 139,958.55$ 1,399.59$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 139,958.55$ 5,598.34$

SUBTOTAL 33,343.37$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 154.00 LF 2.25$ 346.50$
2.12 Bituminous Surface Removal - 3" 50.50 SY 4.15$ 209.56$
2.13 Aggregate Base Course Removal - 12" 49.53 CY 30.00$ 1,486.02$
2.14 PCC Curb Removal 350.00 LF 3.25$ 1,137.50$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 443.00 LF 75.00$ 33,225.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole - EA 10,000.00$ -$
2.41 High Capacity Inlets 2.00 EA 6,500.00$ 13,000.00$
2.42 Trench Backfill (CA-7) 174.90 CY 54.65$ 9,558.45$
2.43 Spoil Removal (Win. Landfill) 508.83 CY 10.00$ 5,088.32$

SUBTOTAL 64,051.34$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Spruce Street

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 148.60 SY 14.25$ 2,117.58$
3.12 Bituminous Binder Course (4") 12.12 TON 85.00$ 1,030.11$
3.13 Bituminous Surface Course IL-19, N50 (2") 6.06 TON 90.00$ 545.35$
3.14 B6.12 Curb & Gutter 350.00 LF 20.00$ 7,000.00$
3.15 Sidewalk Including Aggregate 1,590.00 SF 5.25$ 8,347.50$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance - LS 6,000.00$ -$
3.22 Parkway Seed and Blanket 176.67 SY 10.00$ 1,766.67$
3.23 Parkway Bioretention Basins (50' Long TYP) 2.00 EA 11,300.00$ 22,600.00$
3.24 Tree Removal and Replacement 4.00 EA 1,000.00$ 4,000.00$

SUBTOTAL 47,407.21$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads - EA 2,500.00$ -$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve 1.00 EA 5,000.00$ 5,000.00$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 4.00 EA 2,000.00$ 8,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal - LF 20.00$ -$
4.23 Storm Sewer Manhole 4' Allowance 3.00 EA 2,500.00$ 7,500.00$
4.24 Catch Basin/Inlet Leads 4.00 EA 2,000.00$ 8,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 28,500.00$

TOTAL 173,301.92$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 173,301.92$ 25,995.29$
5.12 Permitting (1%) 1% LS 173,301.92$ 1,733.02$
5.13 Design Contingency - Conveyance (30%) 30% LS 173,301.92$ 51,990.58$
5.14 Project Mgmt. (1.5%) 1.5% LS 173,301.92$ 2,599.53$

SUBTOTAL 82,318.41$

TOTAL 255,620.33$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Oak Street Phase 1

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 829,287.12$ 41,464.36$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 829,287.12$ 24,878.61$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 829,287.12$ 8,292.87$
1.14 Traffic Control - Flagging 2.00% LS 829,287.12$ 16,585.74$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 829,287.12$ 8,292.87$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 829,287.12$ 33,171.48$

SUBTOTAL 154,585.94$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 750.00 LF 2.25$ 1,687.50$
2.12 Bituminous Surface Removal - 3" 506.67 SY 4.15$ 2,102.67$
2.13 Aggregate Base Course Removal - 12" 239.26 CY 30.00$ 7,177.78$
2.14 PCC Curb Removal 737.00 LF 3.25$ 2,395.25$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) 826.00 LF 784.00$ 647,584.00$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 3.00 EA 10,000.00$ 30,000.00$
2.41 High Capacity Inlets 2.00 EA 6,500.00$ 13,000.00$
2.42 Trench Backfill (CA-7) 188.60 CY 54.65$ 10,307.17$
2.43 Spoil Removal (Win. Landfill) 2,738.70 CY 10.00$ 27,386.98$

SUBTOTAL 741,641.34$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 1
Hibbard Road North Conveyance Project - Oak Street Phase 1

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 717.78 SY 14.25$ 10,228.33$
3.12 Bituminous Binder Course (4") 121.60 TON 85.00$ 10,336.00$
3.13 Bituminous Surface Course IL-19, N50 (2") 60.80 TON 90.00$ 5,472.00$
3.14 B6.12 Curb & Gutter 737.00 LF 20.00$ 14,740.00$
3.15 Sidewalk Including Aggregate 71.65 SF 5.25$ 376.16$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance - LS 6,000.00$ -$
3.22 Parkway Seed and Blanket 589.33 SY 10.00$ 5,893.28$
3.23 Parkway Bioretention Basins (50' Long TYP) 2.00 EA 11,300.00$ 22,600.00$
3.24 Tree Removal and Replacement 10.00 EA 500.00$ 5,000.00$

SUBTOTAL 74,645.77$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads EA 2,500.00$ -$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault EA 4,500.00$ -$
4.15 Perpendicular Water Crossings EA 2,000.00$ -$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal - LF 20.00$ -$
4.23 Storm Sewer Manhole 4' Allowance 2.00 EA 2,500.00$ 5,000.00$
4.24 Catch Basin/Inlet Leads 4.00 EA 2,000.00$ 8,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 13,000.00$

TOTAL 983,873.06$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 983,873.06$ 147,580.96$
5.12 Permitting (1%) 1% LS 983,873.06$ 9,838.73$
5.13 Design Contingency - Conveyance (30%) 30% LS 983,873.06$ 295,161.92$
5.14 Project Mgmt. (1.5%) 1.5% LS 983,873.06$ 14,758.10$

SUBTOTAL 467,339.70$

TOTAL 1,451,212.76$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Crow Island Woods South Stormwater Storage Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,170,435.73$ 58,521.79$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 1,170,435.73$ 11,704.36$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 1,170,435.73$ 5,852.18$
1.14 Traffic Control - Flagging 1.00% LS 1,170,435.73$ 11,704.36$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 1,170,435.73$ 11,704.36$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 1,170,435.73$ 46,817.43$

SUBTOTAL 168,204.47$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing 10.56 AC 5,000.00$ 52,800.73$
2.12 Topsoil stripping and stockpile 8,600.00 CY 5.00$ 43,000.00$

-$
2.20 EARTH EXCAVATION

2.21 Unclassified Ex. (On-site re-use, berm const.) 23,000.00 CY 5.00$ 115,000.00$
2.22 Unclassified Ex. (Off-site re-use, Landfill) 22,000.00 CY 10.00$ 220,000.00$
2.23 Salvaged Topsoil Respread (6") 38,800.00 SY 5.00$ 194,000.00$

-$
SUBTOTAL 624,800.73$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Wetland Plugs (10' buffer around open water, 12" o.c.) 30,000.00 EA 4.00$ 120,000.00$
3.12 Native Seed Mix 1 (Wet Sedge Meadow) 1.80 AC 8,000.00$ 14,400.00$
3.13 Native Seed Mix 2 (Upland Meadow) 6.30 AC 8,000.00$ 50,400.00$
3.14 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) 4.90 AC 12,150.00$ 59,535.00$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 30,000.00 SY 2.00$ 60,000.00$
3.23 TRM - Coir Fiber (10' buffer around permanent pool) 8,800.00 SY 3.00$ 26,400.00$

SUBTOTAL 336,735.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Gravel Trail Loop (4" thick x 10' wide) 23,300.00 SF 1.00$ 23,300.00$
4.12 Stone Riprap 300.00 SY 100.00$ 30,000.00$
4.13 Pedestrian Bridges (Prefabricated Steel, 14' wide, 20' span) 2.00 EA 60,000.00$ 120,000.00$

-$
-$

SUBTOTAL 173,300.00$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Crow Island Woods South Stormwater Storage Project

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Interpretive Signage 4.00 EA 5,000.00$ 20,000.00$
5.12 Temporary Road (12" CA-6, 18' wide) 1,040.00 SY 15.00$ 15,600.00$

-$
SUBTOTAL 35,600.00$

TOTAL 1,338,640.20$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 1,338,640.20$ 200,796.03$
6.12 Permitting (1%) 1% LS 1,338,640.20$ 13,386.40$
6.13 Design Contingency - Storage (20%) 20% LS 1,338,640.20$ 267,728.04$
6.14 Project Mgmt. (1.5%) 1.5% LS 1,338,640.20$ 20,079.60$

SUBTOTAL 501,990.08$

TOTAL 1,840,630.28$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East Conveyance Project - Sunset Road

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 3,226,064.15$ 161,303.21$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 3,226,064.15$ 96,781.92$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 3,226,064.15$ 32,260.64$
1.14 Traffic Control - Flagging 2.00% LS 3,226,064.15$ 64,521.28$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 3,226,064.15$ 32,260.64$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 3,226,064.15$ 129,042.57$

SUBTOTAL 538,070.26$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 1,460.00 LF 2.25$ 3,285.00$
2.12 Bituminous Surface Removal - 3" 3,637.69 SY 4.15$ 15,096.41$
2.13 Aggregate Base Course Removal - 12" 1,355.16 CY 30.00$ 40,654.67$
2.14 PCC Curb Removal 1,100.00 LF 3.25$ 3,575.00$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) 1,160.00 LF 300.00$ 348,000.00$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) 1,584.00 LF 1,225.00$ 1,940,400.00$
2.40 Storm Manhole 6.00 EA 10,000.00$ 60,000.00$
2.41 High Capacity Inlets 4.00 EA 6,500.00$ 26,000.00$
2.42 Trench Backfill (CA-7) 933.95 CY 54.65$ 51,040.45$
2.43 Spoil Removal (Win. Landfill) 10,514.66 CY 10.00$ 105,146.58$

SUBTOTAL 2,593,198.11$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East Conveyance Project - Sunset Road

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 4,065.47 SY 14.25$ 57,932.90$
3.12 Bituminous Binder Course (4") 873.05 TON 85.00$ 74,208.85$
3.13 Bituminous Surface Course IL-19, N50 (2") 436.52 TON 90.00$ 39,287.04$
3.14 B6.12 Curb & Gutter 1,100.00 LF 20.00$ 22,000.00$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 13.00 LS 6,000.00$ 78,000.00$
3.22 Parkway Seed and Blanket 768.73 SY 10.00$ 7,687.25$
3.23 Parkway Bioretention Basins (50' Long TYP) 8.00 EA 11,300.00$ 90,400.00$
3.24 Tree Removal and Replacement 50.00 EA 1,000.00$ 50,000.00$

SUBTOTAL 419,516.04$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 14.00 EA 2,500.00$ 35,000.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault 2.00 EA 4,500.00$ 9,000.00$
4.15 Perpendicular Water Crossings 5.00 EA 2,000.00$ 10,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 1,455.00 LF 20.00$ 29,100.00$
4.23 Storm Sewer Manhole 4' Allowance 5.00 EA 2,500.00$ 12,500.00$
4.24 Catch Basin/Inlet Leads 10.00 EA 2,000.00$ 20,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") 585.00 LF 150.00$ 87,750.00$
4.32 San. MH 4' Allowance 4.00 EA 2,500.00$ 10,000.00$

SUBTOTAL 213,350.00$

TOTAL 3,764,134.41$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 3,764,134.41$ 564,620.16$
5.12 Permitting (1%) 1% LS 3,764,134.41$ 37,641.34$
5.13 Design Contingency - Conveyance (30%) 30% LS 3,764,134.41$ 1,129,240.32$
5.14 Project Mgmt. (1.5%) 1.5% LS 3,764,134.41$ 56,462.02$

SUBTOTAL 1,787,963.85$

TOTAL 5,552,098.26$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East Conveyance Project - Dewindt Road

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 268,965.46$ 13,448.27$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 268,965.46$ 8,068.96$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 268,965.46$ 2,689.65$
1.14 Traffic Control - Flagging 2.00% LS 268,965.46$ 5,379.31$
1.15 Site Sanitary Facilities 3.00 MTH 650.00$ 1,950.00$
1.16 Contractors Field Office 3.00 MTH 3,000.00$ 9,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 268,965.46$ 2,689.65$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 268,965.46$ 10,758.62$

SUBTOTAL 53,984.47$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 1,418.00 LF 2.25$ 3,190.50$
2.12 Bituminous Surface Removal - 3" 611.37 SY 4.15$ 2,537.20$
2.13 Aggregate Base Course Removal - 12" 203.79 CY 30.00$ 6,113.74$
2.14 PCC Curb Removal - LF 3.25$ -$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 329.00 LF 75.00$ 24,675.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) 240.00 LF 100.00$ 24,000.00$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) 402.00 LF 125.00$ 50,250.00$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole - EA 10,000.00$ -$
2.41 High Capacity Inlets - EA 6,500.00$ -$
2.42 Trench Backfill (CA-7) 102.11 CY 54.65$ 5,580.53$
2.43 Spoil Removal (Win. Landfill) 1,375.71 CY 10.00$ 13,757.07$

SUBTOTAL 130,104.05$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East Conveyance Project - Dewindt Road

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 611.37 SY 14.25$ 8,712.09$
3.12 Bituminous Binder Course (4") 146.73 TON 85.00$ 12,472.04$
3.13 Bituminous Surface Course IL-19, N50 (2") 73.36 TON 90.00$ 6,602.84$
3.14 B6.12 Curb & Gutter - LF 20.00$ -$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 4.00 LS 6,000.00$ 24,000.00$
3.22 Parkway Seed and Blanket 247.44 SY 10.00$ 2,474.44$
3.23 Parkway Bioretention Basins (50' Long TYP) 2.00 EA 11,300.00$ 22,600.00$
3.24 Tree Removal and Replacement 20.00 EA 1,000.00$ 20,000.00$

SUBTOTAL 96,861.41$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 4.00 EA 2,500.00$ 10,000.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 3.00 EA 2,000.00$ 6,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal - LF 20.00$ -$
4.23 Storm Sewer Manhole 4' Allowance 4.00 EA 2,500.00$ 10,000.00$
4.24 Catch Basin/Inlet Leads 8.00 EA 2,000.00$ 16,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 42,000.00$

TOTAL 322,949.94$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 322,949.94$ 48,442.49$
5.12 Permitting (1%) 1% LS 322,949.94$ 3,229.50$
5.13 Design Contingency - Conveyance (30%) 30% LS 322,949.94$ 96,884.98$
5.14 Project Mgmt. (1.5%) 1.5% LS 322,949.94$ 4,844.25$

SUBTOTAL 153,401.22$

TOTAL 476,351.16$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East conveyance Project - Winnetka Road

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 212,323.81$ 10,616.19$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 212,323.81$ 6,369.71$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 212,323.81$ 2,123.24$
1.14 Traffic Control - Flagging 2.00% LS 212,323.81$ 4,246.48$
1.15 Site Sanitary Facilities 3.00 MTH 650.00$ 1,950.00$
1.16 Contractors Field Office 3.00 MTH 3,000.00$ 9,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (3.5% Hard Costs) 3.50% LS 212,323.81$ 7,431.33$
1.22 GC Overhead/Management (6% Hard Costs) 6.00% LS 212,323.81$ 12,739.43$

SUBTOTAL 54,476.38$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 588.00 LF 2.25$ 1,323.00$
2.12 Bituminous Surface Removal - 3" 247.25 SY 4.15$ 1,026.07$
2.13 Aggregate Base Course Removal - 12" 85.72 CY 30.00$ 2,571.63$
2.14 PCC Curb Removal 25.50 LF 3.25$ 82.88$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 234.00 LF 75.00$ 17,550.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) 263.00 LF 125.00$ 32,875.00$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 3.00 EA 10,000.00$ 30,000.00$
2.41 High Capacity Inlets - EA 6,500.00$ -$
2.42 Trench Backfill (CA-7) 45.20 CY 54.65$ 2,470.04$
2.43 Spoil Removal (Win. Landfill) 674.91 CY 10.00$ 6,749.09$

SUBTOTAL 94,647.72$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East conveyance Project - Winnetka Road

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 257.16 SY 14.25$ 3,664.58$
3.12 Bituminous Binder Course (4") 59.34 TON 85.00$ 5,043.83$
3.13 Bituminous Surface Course IL-19, N50 (2") 29.67 TON 90.00$ 2,670.26$
3.14 B6.12 Curb & Gutter 25.50 LF 20.00$ 510.00$
3.15 Sidewalk Including Aggregate 1,325.00 SF 5.25$ 6,956.25$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 2.00 LS 6,000.00$ 12,000.00$
3.22 Parkway Seed and Blanket 99.12 SY 10.00$ 991.17$
3.23 Parkway Bioretention Basins (50' Long TYP) 3.00 EA 11,300.00$ 33,900.00$
3.24 Tree Removal and Replacement 15.00 EA 1,000.00$ 15,000.00$

SUBTOTAL 80,736.09$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads - EA 2,500.00$ -$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 2.00 EA 2,000.00$ 4,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 497.00 LF 20.00$ 9,940.00$
4.23 Storm Sewer Manhole 4' Allowance 2.00 EA 2,500.00$ 5,000.00$
4.24 Catch Basin/Inlet Leads 9.00 EA 2,000.00$ 18,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 36,940.00$

TOTAL 266,800.19$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 266,800.19$ 40,020.03$
5.12 Permitting (1%) 1% LS 266,800.19$ 2,668.00$
5.13 Design Contingency - Conveyance (30%) 30% LS 266,800.19$ 80,040.06$
5.14 Project Mgmt. (1.5%) 1.5% LS 266,800.19$ 4,002.00$

SUBTOTAL 126,730.09$

TOTAL 393,530.28$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East conveyance Project - Skokie Ditch

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 2,195,371.57$ 109,768.58$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 2,195,371.57$ 65,861.15$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 2,195,371.57$ 21,953.72$
1.14 Traffic Control - Flagging 2.00% LS 2,195,371.57$ 43,907.43$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (3.5% Hard Costs) 3.50% LS 2,195,371.57$ 76,838.01$
1.22 GC Overhead/Management (6% Hard Costs) 6.00% LS 2,195,371.57$ 131,722.29$

SUBTOTAL 471,951.17$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 370.00 LF 2.25$ 832.50$
2.12 Bituminous Surface Removal - 3" 2,568.92 SY 4.15$ 10,661.02$
2.13 Aggregate Base Course Removal - 12" 856.31 CY 30.00$ 25,689.22$
2.14 PCC Curb Removal - LF 3.25$ -$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 169.00 LF 75.00$ 12,675.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) 721.00 LF 1,225.00$ 883,225.00$
2.40 Storm Manhole 4.00 EA 10,000.00$ 40,000.00$
2.41 High Capacity Inlets - EA 6,500.00$ -$
2.42 Trench Backfill (CA-7) 365.97 CY 54.65$ 20,000.35$
2.43 Spoil Removal (Win. Landfill) 6,035.78 CY 10.00$ 60,357.77$

SUBTOTAL 1,053,440.86$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Sunset Road East conveyance Project - Skokie Ditch

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 2,568.92 SY 14.25$ 36,607.13$
3.12 Bituminous Binder Course (4") 616.54 TON 85.00$ 52,406.00$
3.13 Bituminous Surface Course IL-19, N50 (2") 308.27 TON 90.00$ 27,744.35$
3.14 B6.12 Curb & Gutter - LF 20.00$ -$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 5.00 LS 6,000.00$ 30,000.00$
3.22 Parkway Seed and Blanket 533.32 SY 10.00$ 5,333.22$
3.23 Tree Removal and Replacement 25.00 EA 500.00$ 12,500.00$
3.24 Parkway Bioretention Basins (50' Long TYP) 5.00 EA 11,300.00$ 56,500.00$
3.25 Skokie Ditch Restoration 839.00 LF 1,000.00$ 839,000.00$

SUBTOTAL 1,060,090.71$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") 324.00 LF 150.00$ 48,600.00$
4.12 Water Service Leads - EA 2,500.00$ -$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 3.00 EA 2,000.00$ 6,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 712.00 LF 20.00$ 14,240.00$
4.23 Storm Sewer Manhole 4' Allowance 2.00 EA 2,500.00$ 5,000.00$
4.24 Catch Basin/Inlet Leads 4.00 EA 2,000.00$ 8,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 81,840.00$

TOTAL 2,667,322.75$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 2,667,322.75$ 400,098.41$
5.12 Permitting (1%) 1% LS 2,667,322.75$ 26,673.23$
5.13 Design Contingency - Conveyance (30%) 30% LS 2,667,322.75$ 800,196.82$
5.14 Project Mgmt. (1.5%) 1.5% LS 2,667,322.75$ 40,009.84$

SUBTOTAL 1,266,978.31$

TOTAL 3,934,301.05$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Mount Pleasant Road Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 786,711.54$ 39,335.58$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 786,711.54$ 23,601.35$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 786,711.54$ 7,867.12$
1.14 Traffic Control - Flagging 2.00% LS 786,711.54$ 15,734.23$
1.15 Site Sanitary Facilities 3.00 MTH 650.00$ 1,950.00$
1.16 Contractors Field Office 3.00 MTH 3,000.00$ 9,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 786,711.54$ 7,867.12$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 786,711.54$ 31,468.46$

SUBTOTAL 136,823.85$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 1,360.00 LF 2.25$ 3,060.00$
2.12 Bituminous Surface Removal - 3" 1,067.95 SY 4.15$ 4,432.01$
2.13 Aggregate Base Course Removal - 12" 451.00 CY 30.00$ 13,530.09$
2.14 PCC Curb Removal 733.00 LF 3.25$ 2,382.25$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) 1,140.00 LF 300.00$ 342,000.00$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 8.00 EA 10,000.00$ 80,000.00$
2.41 High Capacity Inlets 4.00 EA 6,500.00$ 26,000.00$
2.42 Trench Backfill (CA-7) 341.75 CY 54.65$ 18,676.84$
2.43 Spoil Removal (Win. Landfill) 3,046.75 CY 10.00$ 30,467.48$

SUBTOTAL 520,548.67$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 2
Mount Pleasant Road Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 1,353.01 SY 14.25$ 19,280.38$
3.12 Bituminous Binder Course (4") 256.31 TON 85.00$ 21,786.25$
3.13 Bituminous Surface Course IL-19, N50 (2") 128.15 TON 90.00$ 11,533.90$
3.14 B6.12 Curb & Gutter 733.00 LF 20.00$ 14,660.00$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 10.00 LS 6,000.00$ 60,000.00$
3.22 Parkway Seed and Blanket 100.24 SY 10.00$ 1,002.36$
3.23 Parkway Bioretention Basins (50' Long TYP) 6.00 EA 11,300.00$ 67,800.00$
3.24 Tree Removal and Replacement 15.00 EA 1,000.00$ 15,000.00$

SUBTOTAL 211,062.88$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 8.00 EA 2,500.00$ 20,000.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 1.00 EA 2,000.00$ 2,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 30.00 LF 20.00$ 600.00$
4.23 Storm Sewer Manhole 4' Allowance 5.00 EA 2,500.00$ 12,500.00$
4.24 Catch Basin/Inlet Leads 10.00 EA 2,000.00$ 20,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 55,100.00$

TOTAL 923,535.39$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 923,535.39$ 138,530.31$
5.12 Permitting (1%) 1% LS 923,535.39$ 9,235.35$
5.13 Design Contingency - Conveyance (30%) 30% LS 923,535.39$ 277,060.62$
5.14 Project Mgmt. (1.5%) 1.5% LS 923,535.39$ 13,853.03$

SUBTOTAL 438,679.31$

TOTAL 1,362,214.70$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 3
Washburne - Skokie School Underground Stormwater Storage Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 880,100.00$ 44,005.00$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 880,100.00$ 8,801.00$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 880,100.00$ 4,400.50$
1.14 Traffic Control - Flagging 1.00% LS 880,100.00$ 8,801.00$
1.15 Site Sanitary Facilities 4.00 MTH 650.00$ 2,600.00$
1.16 Contractors Field Office 4.00 MTH 3,000.00$ 12,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 880,100.00$ 8,801.00$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 880,100.00$ 35,204.00$

SUBTOTAL 124,612.50$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing - AC 5,000.00$ -$
2.12 Topsoil stripping and stockpile 4,100.00 CY 5.00$ 20,500.00$

-$
2.20 EARTH EXCAVATION

2.21 Earth Excavation and Disposal (Off-site re-use Landfill) 16,000.00 CY 10.00$ 160,000.00$
Earth Excavation and Disposal (On-site re-use) 10,000.00 CY 5.00$ 50,000.00$

2.21 Salvaged Topsoil Respread (6") 12,200.00 SY 5.00$ 61,000.00$
-$

SUBTOTAL 291,500.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Turf Grass Seeding 2.52 AC 5,000.00$ 12,600.00$
3.12 Native Seed Mix 2 (Upland Meadow) - AC 8,000.00$ -$
3.13 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) - AC 12,150.00$ -$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket - SY 2.00$ -$

SUBTOTAL 18,600.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

3.11 Aggregate Base Installation (12" CA-6) 14,000.00 SY -$ -$
3.12 Bituminous Binder Course (4") 2,652.00 TON -$ -$
3.13 Bituminous Surface Course IL-19, N50 (2") 1,326.00 TON -$ -$

-$
SUBTOTAL -$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 3
Washburne - Skokie School Underground Stormwater Storage Project

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Precast Concrete Storage Vaults 5.60 AC-FT 100,000.00$ 560,000.00$
5.12 Interconnecting 72" RCP Storm Sewer 40.00 LF 250.00$ 10,000.00$

-$
SUBTOTAL 570,000.00$

TOTAL 1,004,712.50$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 1,004,712.50$ 150,706.88$
6.12 Permitting (1%) 1% LS 1,004,712.50$ 10,047.13$
6.13 Design Contingency - Storage (20%) 20% LS 1,004,712.50$ 200,942.50$
6.14 Project Mgmt. (1.5%) 1.5% LS 1,004,712.50$ 15,070.69$

SUBTOTAL 376,767.19$

TOTAL 1,381,479.69$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 3
Oak Street Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,906,161.96$ 95,308.10$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 1,906,161.96$ 57,184.86$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 1,906,161.96$ 19,061.62$
1.14 Traffic Control - Flagging 2.00% LS 1,906,161.96$ 38,123.24$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 1,906,161.96$ 19,061.62$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 1,906,161.96$ 76,246.48$

SUBTOTAL 326,885.91$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 3,259.00 LF 2.25$ 7,332.75$
2.12 Bituminous Surface Removal - 3" 816.93 SY 4.15$ 3,390.27$
2.13 Aggregate Base Course Removal - 12" 516.66 CY 30.00$ 15,499.89$
2.14 PCC Curb Removal 1,885.00 LF 3.25$ 6,126.25$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) - LF 75.00$ -$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) 426.00 LF 125.00$ 53,250.00$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) 2,227.00 LF 500.00$ 1,113,500.00$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 9.00 EA 10,000.00$ 90,000.00$
2.41 High Capacity Inlets 6.00 EA 6,500.00$ 39,000.00$
2.42 Trench Backfill (CA-7) 887.57 CY 54.65$ 48,505.77$
2.43 Spoil Removal (Win. Landfill) 7,917.50 CY 10.00$ 79,174.97$

SUBTOTAL 1,455,779.90$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 3
Oak Street Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 1,549.99 SY 14.25$ 22,087.34$
3.12 Bituminous Binder Course (4") 196.06 TON 85.00$ 16,665.44$
3.13 Bituminous Surface Course IL-19, N50 (2") 98.03 TON 90.00$ 8,822.88$
3.14 B6.12 Curb & Gutter 1,885.00 LF 20.00$ 37,700.00$
3.15 Sidewalk Including Aggregate 2,000.00 SF 5.25$ 10,500.00$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 9.00 LS 6,000.00$ 54,000.00$
3.22 Parkway Seed and Blanket 2,174.64 SY 10.00$ 21,746.40$
3.23 Parkway Bioretention Basins (50' Long TYP) 10.00 EA 11,300.00$ 113,000.00$
3.24 Tree Removal and Replacement 30.00 EA 500.00$ 15,000.00$

SUBTOTAL 299,522.06$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 27.00 EA 2,500.00$ 67,500.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve 1.00 EA 5,000.00$ 5,000.00$
4.14 8" Gate Valve in 48" Dia. Vault 6.00 EA 4,500.00$ 27,000.00$
4.15 Perpendicular Water Crossings 5.00 EA 2,000.00$ 10,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 118.00 LF 20.00$ 2,360.00$
4.23 Storm Sewer Manhole 4' Allowance 6.00 EA 2,500.00$ 15,000.00$
4.24 Catch Basin/Inlet Leads 12.00 EA 2,000.00$ 24,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 150,860.00$

TOTAL 2,233,047.87$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 2,233,047.87$ 334,957.18$
5.12 Permitting (1%) 1% LS 2,233,047.87$ 22,330.48$
5.13 Design Contingency - Conveyance (30%) 30% LS 2,233,047.87$ 669,914.36$
5.14 Project Mgmt. (1.5%) 1.5% LS 2,233,047.87$ 33,495.72$

SUBTOTAL 1,060,697.74$

TOTAL 3,293,745.61$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Provident Watershed Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,636,541.78$ 81,827.09$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 1,636,541.78$ 49,096.25$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 1,636,541.78$ 16,365.42$
1.14 Traffic Control - Flagging 2.00% LS 1,636,541.78$ 32,730.84$
1.15 Site Sanitary Facilities 4.00 MTH 650.00$ 2,600.00$
1.16 Contractors Field Office 4.00 MTH 3,000.00$ 12,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (3.5% Hard Costs) 3.50% LS 1,636,541.78$ 57,278.96$
1.22 GC Overhead/Management (6% Hard Costs) 6.00% LS 1,636,541.78$ 98,192.51$

SUBTOTAL 350,091.06$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 2,300.00 LF 2.25$ 5,175.00$
2.12 Bituminous Surface Removal - 3" 1,594.32 SY 4.15$ 6,616.44$
2.13 Aggregate Base Course Removal - 12" 3,298.19 CY 30.00$ 98,945.73$
2.14 PCC Curb Removal 2,371.50 LF 3.25$ 7,707.38$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 220.00 LF 75.00$ 16,500.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) 2,241.00 LF 275.00$ 616,275.00$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 10.00 EA 10,000.00$ 100,000.00$
2.41 High Capacity Inlets 8.00 EA 6,500.00$ 52,000.00$
2.42 Trench Backfill (CA-7) 375.77 CY 54.65$ 20,535.80$
2.43 Spoil Removal (Win. Landfill) 8,451.16 CY 10.00$ 84,511.64$

SUBTOTAL 1,008,266.99$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Provident Watershed Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 9,894.57 SY 14.25$ 140,997.67$
3.12 Bituminous Binder Course (4") 382.64 TON 85.00$ 32,524.20$
3.13 Bituminous Surface Course IL-19, N50 (2") 191.32 TON 90.00$ 17,218.69$
3.14 B6.12 Curb & Gutter 2,371.50 LF 20.00$ 47,430.00$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 16.00 LS 6,000.00$ 96,000.00$
3.22 Parkway Seed and Blanket 760.42 SY 10.00$ 7,604.23$
3.23 Parkway Bioretention Basins (50' Long TYP) 7.00 EA 11,300.00$ 79,100.00$
3.24 Tree Removal and Replacement 34.00 EA 1,000.00$ 34,000.00$

SUBTOTAL 454,874.79$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 26.00 EA 2,500.00$ 65,000.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 6.00 EA 2,000.00$ 12,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 920.00 LF 20.00$ 18,400.00$
4.23 Storm Sewer Manhole 4' Allowance 12.00 EA 2,500.00$ 30,000.00$
4.24 Catch Basin/Inlet Leads 24.00 EA 2,000.00$ 48,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 173,400.00$

TOTAL 1,986,632.84$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 1,986,632.84$ 297,994.93$
5.12 Permitting (1%) 1% LS 1,986,632.84$ 19,866.33$
5.13 Design Contingency - Conveyance (30%) 30% LS 1,986,632.84$ 595,989.85$
5.14 Project Mgmt. (1.5%) 1.5% LS 1,986,632.84$ 29,799.49$

SUBTOTAL 943,650.60$

TOTAL 2,930,283.45$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Willow Road Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 3,069,558.52$ 153,477.93$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 3,069,558.52$ 92,086.76$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 3,069,558.52$ 30,695.59$
1.14 Traffic Control - Flagging 2.00% LS 3,069,558.52$ 61,391.17$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 3,069,558.52$ 30,695.59$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 3,069,558.52$ 122,782.34$

SUBTOTAL 513,029.36$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 2,781.00 LF 2.25$ 6,257.25$
2.12 Bituminous Surface Removal - 3" 2,050.51 SY 4.15$ 8,509.62$
2.13 Aggregate Base Course Removal - 12" 825.14 CY 30.00$ 24,754.33$
2.14 PCC Curb Removal 1,092.66 LF 3.25$ 3,551.15$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 482.00 LF 75.00$ 36,150.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) - LF 100.00$ -$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) - LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) - LF 275.00$ -$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) - LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) - LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) 2,385.00 LF 840.00$ 2,003,400.00$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 10.00 EA 10,000.00$ 100,000.00$
2.41 High Capacity Inlets 6.00 EA 6,500.00$ 39,000.00$
2.42 Trench Backfill (CA-7) 663.51 CY 54.65$ 36,260.98$
2.43 Spoil Removal (Win. Landfill) 8,774.90 CY 10.00$ 87,748.99$

SUBTOTAL 2,345,632.31$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Willow Road Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 2,475.43 SY 14.25$ 35,274.93$
3.12 Bituminous Binder Course (4") 492.12 TON 85.00$ 41,830.40$
3.13 Bituminous Surface Course IL-19, N50 (2") 246.06 TON 90.00$ 22,145.51$
3.14 B6.12 Curb & Gutter 1,092.66 LF 20.00$ 21,853.20$
3.15 Sidewalk Including Aggregate 2,510.00 SF 5.25$ 13,177.50$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance 25.00 LS 6,000.00$ 150,000.00$
3.22 Parkway Seed and Blanket 3,588.47 SY 10.00$ 35,884.67$
3.23 Parkway Bioretention Basins (50' Long TYP) 12.00 EA 11,300.00$ 135,600.00$
3.24 Tree Removal and Replacement 45.00 EA 1,000.00$ 45,000.00$

SUBTOTAL 500,766.21$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 25.00 EA 2,500.00$ 62,500.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve - EA 5,000.00$ -$
4.14 8" Gate Valve in 48" Dia. Vault - EA 4,500.00$ -$
4.15 Perpendicular Water Crossings 8.00 EA 2,000.00$ 16,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal 1,504.00 LF 40.00$ 60,160.00$
4.23 Storm Sewer Manhole 4' Allowance 13.00 EA 2,500.00$ 32,500.00$
4.24 Catch Basin/Inlet Leads 26.00 EA 2,000.00$ 52,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 223,160.00$

TOTAL 3,582,587.89$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 3,582,587.89$ 537,388.18$
5.12 Permitting (1%) 1% LS 3,582,587.89$ 35,825.88$
5.13 Design Contingency - Conveyance (30%) 30% LS 3,582,587.89$ 1,074,776.37$
5.14 Project Mgmt. (1.5%) 1.5% LS 3,582,587.89$ 53,738.82$

SUBTOTAL 1,701,729.25$

TOTAL 5,284,317.13$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
North of Pine Conveyance Project

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,388,335.51$ 69,416.78$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 3.00% LS 1,388,335.51$ 41,650.07$
1.13 Traffic Control - Signage Detours, Etc. 1.00% LS 1,388,335.51$ 13,883.36$
1.14 Traffic Control - Flagging 2.00% LS 1,388,335.51$ 27,766.71$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 1,388,335.51$ 13,883.36$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 1,388,335.51$ 55,533.42$

SUBTOTAL 244,033.68$

2.00 PIPE INSTALLATION QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Pavement Sawcutting 3,432.00 LF 2.25$ 7,722.00$
2.12 Bituminous Surface Removal - 3" 2,565.11 SY 4.15$ 10,645.21$
2.13 Aggregate Base Course Removal - 12" 855.04 CY 30.00$ 25,651.11$
2.14 PCC Curb Removal 2,700.00 LF 3.25$ 8,775.00$

2.20 PIPE INSTALLATION
2.21 Install 12" RCP Storm Sewer (4-6' Depth) - LF 40.00$ -$
2.22 Install 15" RCP Storm Sewer (4-6' Depth) - LF 50.00$ -$
2.23 Install 18" RCP Storm Sewer (4-6' Depth) - LF 60.00$ -$
2.24 Install 24" RCP Storm Sewer (4-6' Depth) 516.00 LF 75.00$ 38,700.00$
2.25 Install 30" RCP Storm Sewer (4-6' Depth) 1,200.00 LF 100.00$ 120,000.00$
2.26 Install 36" RCP Storm Sewer (4-6' Depth) LF 125.00$ -$
2.27 Install 42" RCP Storm Sewer (4-6' Depth) - LF 200.00$ -$
2.28 Install 48" RCP Storm Sewer (4-6' Depth) 1,325.00 LF 275.00$ 364,375.00$
2.29 Install 54" RCP Storm Sewer (4-6' Depth) - LF 350.00$ -$
2.30 Install 60" RCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.31 Install 34"x53" HERCP Storm Sewer (4-6' Depth) - LF 250.00$ -$
2.32 Install 38"x60" HERCP Storm Sewer (4-6' Depth) - LF 300.00$ -$
2.33 Install 43"x68" HERCP Storm Sewer (4-6' Depth) - LF 400.00$ -$
2.34 Install 48"x76" HERCP Storm Sewer (4-6' Depth) LF 500.00$ -$
2.35 Install 6'x4' RCBC Storm Sewer (4-6' Depth) - LF 672.00$ -$
2.36 Install 8'x4' RCBC Storm Sewer (4-6' Depth) LF 784.00$ -$
2.37 Install 10'x4' RCBC Storm Sewer (4-6' Depth) - LF 1,155.00$ -$
2.38 Install 8'x5' RCBC Storm Sewer (4-6' Depth) - LF 840.00$ -$
2.39 Install 10'x5' RCBC Storm Sewer (4-6' Depth) - LF 1,225.00$ -$
2.40 Storm Manhole 16.00 EA 10,000.00$ 160,000.00$
2.41 High Capacity Inlets 12.00 EA 6,500.00$ 78,000.00$
2.42 Trench Backfill (CA-7) 402.85 CY 54.65$ 22,015.85$
2.43 Spoil Removal (Win. Landfill) 6,376.70 CY 10.00$ 63,767.04$

SUBTOTAL 899,651.21$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
North of Pine Conveyance Project

3.00 SITE & ROADWAY RECONSTRUCTION QUANTITY UNIT UNIT PRICE TOTAL
3.10 ROADWAY PAVING & CONCRETE

3.11 Aggregate Base Installation (12" CA-6) 2,565.11 SY 14.25$ 36,552.83$
3.12 Bituminous Binder Course (4") 615.63 TON 85.00$ 52,328.27$
3.13 Bituminous Surface Course IL-19, N50 (2") 307.81 TON 90.00$ 27,703.20$
3.14 B6.12 Curb & Gutter 2,700.00 LF 20.00$ 54,000.00$
3.15 Sidewalk Including Aggregate - SF 5.25$ -$

3.20 ROW RESTORATION
3.21 Driveway Replacement Allowance - LS 6,000.00$ -$
3.22 Parkway Seed and Blanket - SY 10.00$ -$
3.23 Parkway Bioretention Basins (50' Long TYP) 12.00 EA 11,300.00$ 135,600.00$
3.24 Tree Removal and Replacement 50.00 EA 500.00$ 25,000.00$

SUBTOTAL 331,184.30$

4.00 UTILITY RELOCATES/REPLACEMENTS QUANTITY UNIT UNIT PRICE TOTAL
4.10 WATER MAIN & SERVICES

4.11 Water Main Replacement (8") - LF 150.00$ -$
4.12 Water Service Leads 27.00 EA 2,500.00$ 67,500.00$
4.13 6' Direct Bury Fire Hydrants w/ Aux. Valve 1.00 EA 5,000.00$ 5,000.00$
4.14 8" Gate Valve in 48" Dia. Vault 6.00 EA 4,500.00$ 27,000.00$
4.15 Perpendicular Water Crossings 2.00 EA 2,000.00$ 4,000.00$

4.20 STORM SEWER
4.21 Storm Sewer Replacement (18" RCP) - LF 60.00$ -$
4.22 Storm Sewer Removal - LF 20.00$ -$
4.23 Storm Sewer Manhole 4' Allowance 12.00 EA 2,500.00$ 30,000.00$
4.24 Catch Basin/Inlet Leads 12.00 EA 2,000.00$ 24,000.00$
4.25 Perpendicular Storm Crossings - EA 1,000.00$ -$

4.30 SANITARY SEWER
4.31 Sanitary Sewer Replacement (8") - LF 150.00$ -$
4.32 San. MH 4' Allowance - EA 2,500.00$ -$

SUBTOTAL 157,500.00$

TOTAL 1,632,369.20$

5.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

5.11 Design and Construction Eng. (15%) 15% LS 1,632,369.20$ 244,855.38$
5.12 Permitting (1%) 1% LS 1,632,369.20$ 16,323.69$
5.13 Design Contingency - Conveyance (30%) 30% LS 1,632,369.20$ 489,710.76$
5.14 Project Mgmt. (1.5%) 1.5% LS 1,632,369.20$ 24,485.54$

SUBTOTAL 775,375.37$

TOTAL 2,407,744.56$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Duke Childs Ball Fields/WPD Par-3 Golf Course Storage Project - Ball Fields

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 1,007,850.00$ 50,392.50$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 1,007,850.00$ 10,078.50$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 1,007,850.00$ 5,039.25$
1.14 Traffic Control - Flagging 1.00% LS 1,007,850.00$ 10,078.50$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 1,007,850.00$ 10,078.50$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 1,007,850.00$ 40,314.00$

SUBTOTAL 147,881.25$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing - AC 5,000.00$ -$
2.12 Topsoil stripping and stockpile 12,400.00 CY 5.00$ 62,000.00$

-$
2.20 EARTH EXCAVATION

2.21 Earth Excavation and Disposal (Off-site re-use Landfill) 58,000.00 CY 10.00$ 580,000.00$
2.21 Salvaged Topsoil Respread (6") 37,200.00 SY 5.00$ 186,000.00$

-$
SUBTOTAL 828,000.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Turf Grass Seeding 7.69 AC 5,000.00$ 38,450.00$
3.12 Native Seed Mix 2 (Upland Meadow) - AC 8,000.00$ -$
3.13 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) - AC 12,150.00$ -$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 2,700.00 SY 2.00$ 5,400.00$

SUBTOTAL 49,850.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Aggregate Base Installation (12" CA-6) 14,000.00 SY -$ -$
4.12 Bituminous Binder Course (4") 2,652.00 TON -$ -$
4.13 Bituminous Surface Course IL-19, N50 (2") 1,326.00 TON -$ -$

-$
SUBTOTAL -$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Duke Childs Ball Fields/WPD Par-3 Golf Course Storage Project - Ball Fields

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Dugout Structure Reconstruction 4.00 EA 20,000.00$ 80,000.00$
5.12 Backstops, Fencing, Pit. Mounds, infields, scoreboards 1.00 LS 50,000.00$ 50,000.00$

-$
SUBTOTAL 130,000.00$

TOTAL 1,155,731.25$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 1,155,731.25$ 173,359.69$
6.12 Permitting (1%) 1% LS 1,155,731.25$ 11,557.31$
6.13 Design Contingency - Storage (20%) 20% LS 1,155,731.25$ 231,146.25$
6.14 Project Mgmt. (1.5%) 1.5% LS 1,155,731.25$ 17,335.97$

SUBTOTAL 433,399.22$

TOTAL 1,589,130.47$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Duke Childs Ball Fields/WPD Par-3 Golf Course Storage Project - WPD Par - 3 Golf Course

1.00 MOBILIZATION QUANTITY UNIT UNIT PRICE TOTAL
1.10 GENERAL CONDITIONS - HARD COST

1.11 Mobilization Allowance (5% Hard Costs) 5.00% LS 544,450.00$ 27,222.50$
1.12 Survey, Const. Layout & As-Builts (3% Hard Costs) 1.00% LS 544,450.00$ 5,444.50$
1.13 Traffic Control - Signage Detours, Etc. 0.50% LS 544,450.00$ 2,722.25$
1.14 Traffic Control - Flagging 1.00% LS 544,450.00$ 5,444.50$
1.15 Site Sanitary Facilities 6.00 MTH 650.00$ 3,900.00$
1.16 Contractors Field Office 6.00 MTH 3,000.00$ 18,000.00$

1.20 GENERAL CONDITIONS - SOFT COST
1.21 Insurance & Bonds (1% Hard Costs) 1.00% LS 544,450.00$ 5,444.50$
1.22 GC Overhead/Management (4% Hard Costs) 4.00% LS 544,450.00$ 21,778.00$

SUBTOTAL 89,956.25$

2.00 EARTHWORK QUANTITY UNIT UNIT PRICE TOTAL
2.10 DEMOLITION

2.11 Clearing and Grubbing 1.00 AC 5,000.00$ 5,000.00$
2.12 Topsoil stripping and stockpile 6,700.00 CY 5.00$ 33,500.00$

-$
2.20 EARTH EXCAVATION

2.21 Earth Excavation and Disposal (Off-site re-use Landfill) 27,000.00 CY 10.00$ 270,000.00$
2.21 Salvaged Topsoil Respread (6") 20,000.00 SY 5.00$ 100,000.00$

-$
SUBTOTAL 408,500.00$

3.00 LANDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
3.10 RESTORATION

3.11 Turf Grass Seeding 4.13 AC 5,000.00$ 20,650.00$
3.12 Native Seed Mix 2 (Upland Meadow) - AC 8,000.00$ -$
3.13 Native Tree Reforestation (1.5" cal., 25' o.c., 81 trees/ac.) 2.00 AC 12,150.00$ 24,300.00$

-$
3.20 EROSION CONTROL

3.21 Stabilized Construction Entrance 1.00 LS 6,000.00$ 6,000.00$
3.22 Temp. Erosion Blanket 2,500.00 SY 2.00$ 5,000.00$

SUBTOTAL 55,950.00$

4.00 HARDSCAPE QUANTITY UNIT UNIT PRICE TOTAL
4.10

4.11 Aggregate Base Installation (12" CA-6) 14,000.00 SY -$ -$
4.12 Bituminous Binder Course (4") 2,652.00 TON -$ -$
4.13 Bituminous Surface Course IL-19, N50 (2") 1,326.00 TON -$ -$

-$
SUBTOTAL -$



6/1/2016

West and Southwest Winnetka Stormater Management Study
Village of Winetka, Cook County, Illinois

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Phase 4
Duke Childs Ball Fields/WPD Par-3 Golf Course Storage Project - WPD Par - 3 Golf Course

5.00 MISCELLANEOUS QUANTITY UNIT UNIT PRICE TOTAL
5.10 MISCELLANEOUS

5.11 Golf Hole Restoration 1.00 LS 80,000.00$ 80,000.00$
-$
-$

SUBTOTAL 80,000.00$

TOTAL 544,450.00$

6.00 ENGINEERING AND CONT. QUANTITY UNIT UNIT PRICE TOTAL

6.11 Design and Construction Eng. (15%) 15% LS 634,406.25$ 95,160.94$
6.12 Permitting (1%) 1% LS 634,406.25$ 6,344.06$
6.13 Design Contingency - Storage (20%) 20% LS 634,406.25$ 126,881.25$
6.14 Project Mgmt. (1.5%) 1.5% LS 634,406.25$ 9,516.09$

SUBTOTAL 237,902.34$

TOTAL 872,308.59$


